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SECTION F

DELIVERIES OR PERFORMANCE

F.1 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require
the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further
period to which the parties may agree.  The order shall be specifically identified as a
stop-work order issued under this clause.  Upon receipt of the order, the Contractor
shall immediately comply with its terms and take all reasonable steps to minimize
the incurrence of costs allocable to the work covered by the order during the period
of work stoppage.  Within a period of 90 days after a stop-work is delivered to the
Contractor, or within any extension of that period to which the parties shall have
agreed, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the
Termination for Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work.  The
Contracting Officer shall make an equitable adjustment in the delivery schedule or
contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end
of the period of work stoppage; provided, that, if the Contracting Officer
decides the facts justify the action, the Contracting Officer may receive and act
upon the claim submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow
reasonable costs resulting from the stop-work order in arriving at the termination
settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.
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F.2 ORO F03 TERM OF CONTRACT(S) (MAY 1997) (Revised) (DEC 2000)

The term of the contract will commence on the effective date of this contract with all
work to be completed no later than TBD  years after the effective date of this contract.  A
transition period will commence on the effective date of this contract and continue
through _______.

F.3 ORO F05 PRINCIPAL PLACE OF PERFORMANCE (MAY 1997)

To Be Determined

F.4 FACILITY TRANSITION ACTIVITIES (DEC 2000)

During the period of transition specified in the clause entitled "Term of Contract," the
Contractor shall perform those activities necessary to be prepared to assume
responsibility for Building 3019A on [TBD].  The Contractor shall coordinate its activities
with DOE and the DOE site contractor so as to accomplish these activities in a manner
that will provide an effective transition of responsibility for Building 3019A.  The Initial
Facility Transition Plan, proposed by the Contractor and approved by DOE, delineates
the scope of activities that are to be performed during the transition activities.


